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RENEWAL CONTRACT
(Annual contract for Architectural Service)

This renewal contract for ARCHITECTURAL SERVICES BETWEEN OWNER
AND ARCHITECT (the "Contract") is made and entered into by MONROE COUNTY,
BOARD OF COUNTY COMMISSIONERS (the "Owner™) and MBI/K2M
ARCHITECTURE (the "Architect") this 18" day of May, 2005.

1. In accordance with the original contract of May 19, 2004, more particularly,
Page 1, Paragraph 5, "services will include an annual contract, commencing the
effective date of this agreement and ending one year thereafter, with options for
the County to renew on an annual basis three consecutive times”. This is the first
renewal of this contract.

2. The term of this renewal contract shall commence May 19, 2003, and is subject
for renewal again on May 19, 2006.

3. In all other aspects, the original contract between Owner and Architect dated

May 19, 2004, remains in full force and effect.

IN WITNESS WHEREOF, the parties have hereunto set their hands and seal, the day and
year first written above.

DANNY .. KOLHAGE, CLERK BOARD OF COUNTY COMMISSIONERS
By: By:

Deputy Clerk Mayor/Chairman
Date: Date:

ARCHITECT/ENGINEER

/1

By: fiﬁm‘,,&ﬁf’é %

Title: {Jat o




CONTRACT FOR
PROFESSIONAL SERVICES
BETWEEN OWNER AND ARCHITECT/ENGINEER

2004 EDITION

These contract documents should be used only after consultation with counsel. The

THIS CONTRACT FOR PROFESSIONAL SERVICES BETWEEN OWNER AND
ARCHITECT/ENGINEER (the "Contract") is made and entered into by MONROE COUNTY,
BOARD OF COUNTY COMMISSIONERS (the "Owner") and MBI/K2M TEAM .

This contract is executed under seal and shall be effective on the date executed by the
last party o execute it

The professional services required by this Contract are to be rendered for the smaij
projects consisting of remodeling, rocfing, ADA compliance, or renovations of building and other
capital renovations of building and other capital improvements, in which construction costs do

not exceed $1,000,000.00.

Services will include an annual contract, commencing the effective date of this
ing one year thereafter, with options for the County to renew on an annual

basis three consecutive times.

These services shall include, but not be limited to: Preparaticn and completion of the
design program for space requirements and relationships, schematic design, design
development, preparation of contract documents for bids, preparation and advertisement for
Request for Bids, tabufation and review of bids, recommendation of contract awards, cost
estimating during design and dacument preparation, administration of contract documents,
consuftation and on-site inspections during construction, review and recommend approval of
contractor invoices, preparation and submittal of permit applications, zoning applications, public
presentations and presentations to the County Commission,

NOW, THEREFORE, in consideration of the mutual premises, covenants and agreements
stated herein, and for other good and valuable consideration, the sufficiency of which hereby

acknowledged, the Owner and the Architect/Engineer agree:



FORM OF AGREEMENT
ARTICLE 1

1.1 REPRESENTATIONS AND WARRANTIES

By executing this Contract, the Architect/Engineer makes the following express representations
and warranties to the Owner:

1.1.1  The Architect/Engineer is a professional qualified to act as the Architect/Engineer for the
Froject and is licensed to practice Architecture/Engineering by all public entities having
jurisdiction over the Architect/Engineer and the Project;

1.1.2 The Architect/Engineer shall maintain all necessary licenses, permits or other
authorizations necessary to act as Architect/Engineer for the Project unt? the
Architect/Engineer's dufies thereunder have been fully satisfied;

1.1.3  The Architect/Engineer has become familiar with the Project site and the local conditions
under which the Project is to be designed, constructed, and operated;

1.1.4 The Architect/Engineer shall prepare all documenis required by this Contract including,
but not limited to, all contract plans and specifications, in such a manner that they shail be in
conformity and compiy with all applicable law, codes and regulations. The Architect/Engineer
warrants that the documents prepared as a part of this Contract will ba adequate and sufficient
to accomplish the purposes of the Project, therefore, eliminating any additional construction cost
due to missing or incorrect design elements in the contract documents:

1.1.5  The Architect/Engineer assumes full responsibility to the extent allowed by law with
regards to his performance and those directly under his employ as Architect/Engineer of

Record.

1.1.6  The Architect/Engineer's services shall be performed as expeditiously as is consistent
with professional skill and care and the orderly progress of the Work. The Architect/Engineer
shall submit, for the Owner's and Construction Manager's information, a schedule for the
performance of the Architect/Engineer's services which may he adjusted as the Frojact

proceeds if approved by the Owner, and shall include allowances for periods of fime required for
the Owner's and Construction Management's review, and for approval of submission by
authoritiss having jurisdiction over the Project. Time limits established by this schedule and
approved by the Owner may not be exceeded by the Architect/Engineer except for delay caused
by events not within the control of the Architect/Engineer or foreseeable by him. In the event

the Architect/Engineer does not conform to the schedule, then the Architect/Engineer may be
assessed a charge up to one percent (1%) of the fee per week until the work product is

produced in an acceptable manner. The penalty shall apply only to the completion of

documents required for bidding, said date being met with the delivery of one final set the
Owner. The Owner shall assess the charge only after it is determined that the waork

is solely the fault of the Architect/Engineer and his subconsultants and is nof the fault of the
owner or other parties not under the control of the Architect/Engineer.



ARTICLE 1!

SCOPE OF ARCHITECT/ENGINEER'S BASIC SERVICE

2.1 DEFINITION

2.1.1  Architect/Engineer's Basic Services consist of those described in Paragraphs 2.2
through 2.8, and other services identified as part of Basic Services, and include normal, civil
structural, mechanical, and electrical engineering servicas.

2.1.2  The Design for Construction shall include, but shall not necessarily be limited to, plans
and specifications which describe all systems, elements, details, components, materials,
equipment, and other information necessary for construction. The Design for Construction shall
be accurate, coordinated and in all respects adequate for construction and shall be in

conformity, and comply, with all applicable law, codes, permits, and regulations. Products,
equipment and materials specified for use shall be readily availabie unless written authorization
to the contrary is given by the Owner. The Architect/Engineer shall be responsible for designing
the Project in accordance with the analyses and recommendations of the geotechnical

information furnished per Article 4.4,

2.2 SCHEMATIC DESIGN PHASE

2.2.1 The Architect/Engineer shall review the program, schedule and construction budget
furnished by the Owner to ascertain the requirements of the Project and shall arrive at a mutual

understanding of such requirements with the Owner.

2.2.2 The Architect/Engineer shall review with the Owner and Construction Manager:
proposed site use and improvements, required permits, zoning, selection of materials, building
systems and equipment; and method of Project delivery.

2.2.3 The Architect/Engineer shall review with the Owner and Construction Manager
alternative approaches to design and construction of the Project.

2.2.4 Based on the mutually agreed-upon program, schedule and construction budget
requirements, the Architect/Engineer shall prepare, for approval by the Owner, Schematic
Design Documents consisting of drawings and other documents lustrating the scale and

relationship of Project componeants,

2.2.5  Atlevels of completion of 25%, 50% and 75% of the Schematic Design Phase, the
Architect/Engineer shall provide schematic design studies for the Owner's review and the
Construction Manager's information.

2.2.6  Upon completion of the Schematic Design Phase, the ArchitecEngineer shall provide

drawings, outline specifications, estimate of anticipated cost in accordance with the schematic
designs, and other documents for the Owner's approval and the Construction Manager's

information.

2.2.7  The Schematic Design must be approved in writing, by the Owner orior o
Architect/Engineer continuing to the Design Development Phase.

i



2.3  SCHEMATIC DESIGN PHASE REQUIREMENTS

2.3.1 The Schematic Design Phase services shall respond to program requirements and
consist of preparation of: conceptual site and buitding plans, preliminary sections and
elevations, development of approximate dimensions, areas and volumes, concept sketches as
required to explain the design intent to the owner. Perspective renderings and models, if
required by the Owner, will be billed as an additional service as billed as a reimbursable
expense if that service is performed by additional consultants after the Owner's written approva

The Architect/Engineer shall perform the following design phase tasks:

a. Structural Design/Documentation services during the Schematic Design Phase

consisting of recommendations regarding basic structural materials and systems

analyses, and development of conceptual design solutions for: a predetermined
structural system and alternate structural systems.

b. Mechanical Design/Documentation services during the Schematic Design Phase
consisting of consideration of alternate materials, systems and equipment, and
development of conceptual design solutions for: energy source (s), energy
conservation, heating and ventilating, air conditioning, plumbing, fire protection,
special mechanical systems, process systems, and general space requiremenis.

Electrical Design/Documentation services during the Schematic Design Phase
consisting of consideration of alternate systems, recom mendations regarding
basic electrical materials, systems and equipment, analyses, and development of
conceptual design solutions for: power service and distribution, lighting,
telephones, fire detection and alarms, security systems, electronic
cammunications, special electrical systems, and general space requirements.

d. Civil Design/Documentation services during the Schematic Design Phase
consisting of consideration of alternate materials and systems and development
of conceptual design solutions for: on-site utitity systems, off-site utilities work,
fire protection systems, drainage systems, sewage freatment, and paving.

2.4 DESIGN DEVELOPMENT/DOCUMENT PHASE

2.4.1 Based on the approved Schematic Design Documents and any adjustments authorized
by the Owner in the program, schedule or construction budgst, the Architect/Engineer shall
prepare Design Development Documents for the Construction Manager's review and the
Owner's approval. The Design Development Documents shall consist of drawings and other
documents that establish and describe the size and character of the Project as to
architectural/engineering, structural, mechanical and electrical systems, materials and such

other elements as may he appropriate.

2.4.2 Atintervals mutually agreeable to the Owner, Consiruction Manager and
Architect/Engineer, the Architect/Engineer shall provide drawings and other documents which
depict the current status of design development for the Owner's review and the Construction
Manager's information. The Architect/Engineer shall provide an estimate of anticipated cost in

accordance with the design development phase.



2.4.3  Upon completion of the Design Development Phase, the Architect/Engineer shall prov.
drawings, outline specifications and other documents for the Owner's approval and the
Construction Manager's information. The Architect/Engineer shall provide an estimate of
anticipated costs in accardance with the design development phase.

2.4.4 The Design Development Documents must be approved in writing, by the Owner prior
Architect/Engineer continuing to the Construction Documents Phase.

2.5  DESIGN DEVELOPMENT PHASE REQUIREMENTS

To satisfactorily perform the design development phase requirement, the Architect/Engineer
must complete the tasks set forth in paragraphs 2.5.1 - 2.5.13.

2.5.1 Floor Plans - This consists of general plans, overall coordinating plans, and plan
enlargements for important and special areas. Data required:

a. Building perimeter (footprint) and exterior wall type, thickness and composition
fixed.

b. Structural grid or system.

C. Major mechanical/electrical systems determined and their requirements reflected
and indicated on plans.

d. Indicate building core ~ elevators, stairs, etc.

e, All internal partitions of appropriate thickness indicated.

f. Flaor, slab, and level selevations.

g. Typical door types.

h. Typical partition types.

i

Built-in furniture items — special furniture and equipment (early clarification of
what is "NIC" and "by owner").

I. Larger scale (e.g., %4:"), Key areas, lobby, entries, public plaza, major corridors,
special spaces, etc. Required: All surfaces (floor, wall, and ceiling freatments),

furniture indication, and layout.
k. Evacuation routes identified (to include locating hecessary posting of evacuation

route plans).

2.5.2 General Elevations

Total fuil-height facades including roof structures.

All fenestration.

Overall vertical building and floor heights.

Indicate cross-reference points with sections,

Indicate setbacks, building profiles, expansion joints, etc.

ndicate treatment of visible mechanical equipmsant.

System impact (precast concrete, stone, panel systems, metal/glass curtain wall,
etc.) properly selected by adequate technical investigation.

@mponoow

2.5.3 Sections—Overall Sections - Overall building lengitudinal and transverse "building
explanation” type. Detail Wall Sections - Largest scale (e.g., 24"). Dominate full-height
sections conveying basic building configuration, to indicate-

Foundation and perimeter treatment.

Typical wall construction.

Back-up structure, abutting floor systems.

Window location and insulation methods.

Flashing, masonry coursings.

O o0 o



f. Machanical penetrations impact (furring, etc.).
g. Parapet design.

2.54 Details - Large scale (1-1/2", 3") as required. indicate Key conditions.
a. Window types: divisions, pattern, mullion profiles, vent detail, glazing type,

jamb/head, plan section.

b. Hoilow metal (typical only; keyed to plans and schedutes),
C. Frame types (typical only; for compatibility and profile).
d. Stair types - egress, public, exterior (including railing design) Metal and glass

walls, borrowed lights, etc.; for division, profile, and glazing.
f Interior partition types (typical only; keyed to plans and schedules).
Built-in furniture items, receptions, desks, work tops, counters, cabinet types,
display cases, recesses, wardrobes, millwork, etc.

2.5.5 Interior Elevations ~ Typical and special spaces, interfaced with, and cross-referenced
to, floor and reflected ceiling plans. Indicate:

a. Breaks.
b. Level changes.
c. Pertinent vertical dimensions.

2.5.6 Reflected Ceiling Plans - Typical and special space. Integrated plans reflecting
structural, mechanical, and electrical impacts. Plans to indicate:

Lighting layouts.

Soffits, coves, furrings.

Skylight locations.

Ceiling materials.

Acoustic treatments.

Heating and ventilating register, diffuser locations,

Sprinklers.

Access panels.

Temoao oo

2.5.7 Scheduies - Schedules to be nonrepetitive and comprehensive, with specific keving to
floor plans and elevations.

a. Interior finishes.

b. Deoors and frames.

C. Preliminary hardware.
d. Window/glazing.

2.5.8 Specifications - Comprehensive, abbreviated methods, materials and systems
descriptions in tune with drawings. Use CSi format with applicable section numbers.
Inciude all consuitant portions as well as those special supplementary conditions specific

to the project.

2.5.8 Preliminary Estimate of Construction Cost - Adjustment of the preliminary estimate of
construction cost prepared at the end of schematic design.

2.5.10 Structural Design Development Set

a. Floor plans at the same scale as the architectural/eﬂgmeermg drawings

b Typical floor framing plans, including sizing of beam drops, slab openings,
thicknesses, and depressions

c. Framing indication and governing sizing at: roof structures, penthouse,

bulkheads, other
d. Nontypical framing scheme whare required: lobby, floors at grade, and other



2.5.12
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All column points established

Final column schedule
Preliminary details and sections to adequately indicate structural system

Preliminary details of major unique conditions that impact on scheme (as
determined by the Architect/Engineer)
Details indicating accommodation with mechanical/electrical at areas of major

interface
Design development specifications
Any necessary recommended adjustments to the preliminary estimate of

construction cost.

Mechanicai/Electricai Design Deveiopment Set

a.

Typical floor plans. Systems representation in diagrammatic (nondetailed) style
major items of equipment indicated, their space requirements and interface ’
requirements with other systems. Indicate: major shafts (sizes), chases,
mechanical rooms and electric closets, and convector/fan coil locations, etc.
Required punctures: wall, slab, and beam

Terminal plans (fobby, cellar, roof) with items of heavy equipment shown in
diagrammatic style, with their space requirements indicated: (1) Boiler/heater
spaces (include clear height requirements), (2) Transformer vaults (approved
obtained from losal utility company), (3) Switchgear, emergency generator, water
storage tanks, fire pumps, etc., (4) Roof cooling fowers, major air-conditioning
and air-handling equipment, packaged units, etc.

L.ocations of major roof-air handling equipment: cooling towers, exhaust fans

etc. '
Preliminary details of major and unique conditions that impact on scheme (as

determined by the Architect/Engineer)
Data to be developed in conjunction and in coordination with the project team-

1. Integrated diagrammatic lighting plans indicating all overhead mechanical
and electrical equipment for typical floor and special spaces

2. Cuts and explanatory information for interior visual items such as:
louvers, registers, heating/cooling units, and cabinets.

3. Exterior louver requirements and proposed locations.

Site Design Development Set

a.

2o

Building location plan--building tied down dimensionally with pertinent
adjacencies, street lines and grades, property lines, required setbacks,
easements, rights of way, manholes, sewers, hydrants, light standards, etc.
interfaced with survey.

Main entry level datum elevation with key exterior grades at building perimeter.
Site development grading and landscaping plans

Overall preliminary site grading and defined design of external elemeants, properly
coordinated and interfaced with mechanical/electrical for utility entry points
Indicate areaways, vaults, access fo subgrade spacas

Freliminary site and exterior building fighting scheme with identification of fixture

types
Parking area defined with preliminary plotting

Indication of paths, stairs, ramps, berms, terraces, efc.

Plant materials (indication and prefiminary schedule)

Design development details: railings, stairs, ramps, paving types and patterns
kiosks, benches, light standards, others '



k. Design development specifications
I Any necessary adjustments fo the preliminary estate of construction cost.

2.5.13 Other Consultants’ Design Development Sets—As appropriate to the Project.

2.5.14 Limitations - The above list of drawings represents, in general, the requirements of th

Project.

2.6 CONSTRUCTION DOCUMENTS PHASE

2.6.1 Based on the approved Design Development Documents and any further adjustments
authorized by the Owner in the scope or quality of the Project of in the construction budget, the
Architect/Engineer shall prepare, for approval by the Owner and Construction Manager,
Construction Documents consisting of Drawings and Specifications setting forth in detail the

requirements for the construction of the project.
2.8.2 The Architect/Engineer shall provide Drawings and Specifications for the Owner's and
the Construction Manager's review.

2.6.3 Upon completion of the Construction Documents Phase, the Architect/Engineer shal
provide Construction Decuments for the Owner's and Construction Manager's approval. Once
approved the Architect/Engineer shall provide the Owner two (2) complete signed and sealed
sets of construction drawings and the technical specifications saved electronically in Adobe
Acrobat file (.pdf) format. Any and all files used to create the technical specifications need {o be
submitted saved as an Adobe Acrobat file (-pdf) fomat, including but not limited to; technicai
sections, reports such as, asbestos, geotechnical, soils, paint, and photographs. The
Architect/Engineer shall provide an estimate of anticipated costs in accordance with the

construction development phase.

2.6.4 The Architect/Engineer shall assist the Owner and Construction Manager in the
preparation of the necessary bidding information, bidding forms, the Conditions of Contracts,
and the forms of Agreement between the Owner and the Contractors,

265 The Architect/Engineer's construction documents (plans, specifications, etec.} will
conform to afl written codes and requiations of the federal government, county, state,
municipalities, agencies and state departments, in effect at the date of this Agreement, and shall
be of such completion as to receive all permits when applied for. If permits are denied, then the
Architect/Engineer will conform the construction documents in such manner to receive permits
upon such plans. Work required by the Architect/Engineer to conform the documents to federal,
state, city, county, or agency specifications to allow them to be approved shall be completed at

no charge or cost to the Owner.

2.7 BIDDING OR NEGOTIATION PHASE

2.7.1  The Architect/Engineer, following the Owner's approval of the Construction Documents
and the Architect/Engineer's latest estimate of Construction Cost, shall assist the Construction
Manager in obtaining bids or negotiated proposals and assist in preparing contracts for

cohstruction,

2.7.2  The Architact/Engineer shall assist the Construction Manager in Issuing bidding
documents to bidders and conducting pre-bid conferences with prospective bidders. The



Architect/Engineer, with the assistance of the Construction Manager, shall respond to questic
from bidders, and shall issue addenda.

2.7.3 The Architect/Engineer shall, on behalf of the Owner, file alf necessary documents
required fo secure building permit. Assistance with securing a development approval will be i

the form of providing schematic drawings.

2.8  CONSTRUCTION PHASE - ADMINISTRATION OF THE CONSTRUCTION

2.8.1. The Architect/Engineer’s responsibiiity to provide Basic Services for the Construction
Phase under this Agreement commences with the award of the Contract for construction and
terminates with the issuance to the Owner of the final Project Certificate for Payment including
the submission of all project close out documents by the Architect/Engineer and Contractor.
The Architect/Engineer will administer the Owner/Contractor contract as provided for in that
document. The Architect/Engineer agrees to perform a project check prior to the end of the
warranty period as a part of the contract. The check shali not exceed one working day unless

additional time is approved by the Owner.

2.8.2 The Architect/Engineer shall at all times have access to the Work whenever it is in
preparation or progress.

2.8.3 The Architect/Engineer shall, as contemplated herein and in the Construction Contract
but not otherwise, act on behalf, and be the agent, of the Owner throughout construction of thé
Project. Instructions, directions, and other appropriate communications from the Owner to the
Contractor shail be given to the Contractor by the Architect/Engineer or Construction Manager.

2.8.4 Upon receipt, the Architect/Engineer shali carefully review and examine the Contractor's
Schedule of Values, together with any supporting documentation or data which the Owner or the
Architect/Engineer may require from the Contractor. The purpose of such review and
examination shall be to protect the Owner fram an unbalanced Schedule of Values which
allocates greater value to certain slements of the Work than is indicated by such supporting
documentation or data, or than is reasonable under the circumstances. If the Schedule of

Values were not found to be appropriate, or if the supporting documentation or data is deemed
to be inadequate, and unless the Owner directs the Architect/Engineer to the contrary in writing
the Schedule of Values shall be returned to the Contractor for revision of supporting '
documentation or data. After making such examination, if the Schedule of Values js found to be
appropriate as submitted, or if necessary, as revised, the Architect/Engineer shall sign the
Schedule of Values thereby indicating its informed belief that the Schedule of Values constitutes
a reasonable, balanced basis for payment of the Contract Price to the Contractor. The
Architect/Engineer shall not approve such Schedule of Values in the absence of such belief

unless directed to do so, in writing, by the Owner.

2.8.5 The Architect/Engineer shall carefully inspect the work of the Contractor and shall, at a
minimum, inspect work at the Project site once every week. The purpose of such inspections
shail be to determine the quality and quantity of the work in comparison with the requirements of
the Construction Contract. In making such inspections, the Architect/Engineer shal protect the
Owner from continuing deficient or defective work, from continuing unexcused delays in the
schedule and from overpayment to the Contractor. Following each inspection, the
Architect/Engineer shall submit a written report of such inspection, together with any appropriate

comments or recommendations o the Owner.



2.8.6 The Architect/Engineer shall initially approve periodic and final payments owed to the
Contractor under the Construction Contract predicated upon inspections of the work and
evaluations of the Contractor's rate of progress in light of the remaining contract time and shall
issue to the Owner Approvals of Payment in such amounts. By issuing an Approval of Paymer
to the Owner, the Architect/Engineer reliably informs the Owner that the Architect/Engineer has
made the inspection of the work required, and that the work for which payment is approved has
reached the quantities or percentages of completion shown, or both, that the quality of the
Contractor's work meets or exceeds the requirements of the Construction Contract, and that
under the terms and conditions of the Ceonstruction Contract, the Cwner is obligated to make
payment to the Confractor of the amount approved.

2.8.7 The issuance of a Certificate for Payment shall not be 5 representation that the
Architect/Engineer has (1) made exhaustive or contin

Owner to substantiate the Contractor's right
to payment or (4) ascertained how or for what purpose the Contractor has used moneay
previously paid on account of the Contract Sum.

2.8.8 The Architect/Engineer shall have authority, after notification to the Construction
Manager, to reject Work, which does not conform to the Contract Documents. Whenever the
Architect/Engineer considers it necessary or advisable for implementation of the intent of the
Contract Documents the Architect/Engineer will have authority, upon written authorization from
the Owner, to require additional inspection or tasting of the Work in accordance with the
provisions of the Contract Documents, whether or not such Work is fabricated, installed or

completed.

2.8.9 The Architect/Engineer shall review and approve or take other appropriate action upon
Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for the
limited purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents. The Architect/Engineer's action shall be taken with such
reascnable promptness as to cause no delay in the Contractor's Wark or in construction by the
Owner's own forces, while allowing sufficient time in the Architect/Engineer's professionai
judgment to permit adequate review. Review of such submittals is not conducted for the
purpose of determining the accuracy and completeness of other details such as dimensions and
quantities or for substantiating instructions for instaliation or perfarmance of equipment or
systems designed by the Contractors, all of which remain the responsibility of the Contractors to
the extent required by the Contract Documents. The Architect/Engineer's review shall not
constitute approval of safety precautions or, unless otherwise specifically stated by the
Architect/Engineer, of construction means, methods, techniques, sequences, or procedures.
The Architect/Engineer's approval of a specific item shall not indicate approval of an assembly
of which the item is a component. When professional certification of performance characteristic
of materials, systems or equipment is required by the Contract Documents, the
Architect/Engineer shail be entitled o rely upon such certification to establish that the materials,
systems or equipment will meet the performance criteria required by the Contract Documents,
Architect/Engineer shall take appropriate action on submittals within 14 calendar days. The
Architect/Engineer shall maintain a fracking log for the submittals which shall include but not be
limited to; the submittal as named in the specification, all dates as required for tracking and the
status of approval. A copy of the tracking fog will be made availabie to Owner when requested.

2.8.10 The Architect/Engineer shall review and sign or take other appropriate action on Change
Orders and Construction Change Directives prepared by the Construction Manager for the
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Owner's approvatl and execution in accardance with the Contract Documents.
Architect/Engineer to take appropriate action within 7 calendar days.

2.8.11 The Architect/Engineer shall promptly provide appropriate interpretations as necessary
for the proper execution of the work as long as there is no change in Contract price.

2.8.12 The Architect/Engineer shall require inspection or reinspection and testing or retesting
the work, to include architectural/engineering, structural, mechanical and electrical engineering
portions of the work, in accordance with the provisions of the Construction Contract whenevear

appropriate,

2.8.13 The Architect/Engineer, assisted by the Construction Manager, shall conduct inspection:
to determine the dates of Substantial Completion and the date of Final Completion. The
Architect/Engineer shall submit to the Owner a list comprised of incomplete and/or unacceptabie
items required by the Contract Documents to include architectural/engineering, structural,
mechanical and electrical engineering portions of the work. The Architect/Engineer shal

forward to the Construction Manager warranties and similar submittals required by the Contract
Documents which have been received from the Contractor, The Architect/Engineer shall issue
a final Project Certificate for Payment upon compliance with the requirements of the Contract

DPocuments.

2.8.14 The Architect/Engineer shall interpret and decide matters concerning performance of the
Contractor under the requirements of the Contract Documenis upon written request. The
Architect/Engineer's response to such requests shall be made with promptness and within

seven {7) days of receipt of request.

2.8.15 Interpretations and decisions of the Architect/Engineers shall be consistent with the
intent of and reasonably inferable from the Contract Documents and shall be in writing or in the
form of drawings and submitted on proper Construction Change Directives.

2.8.16 The Architect/Engineer shall render written decisions within a reasonable time on all
claims, disputes or other matters in question between Owner and Contractors relating to the
execution or progress of the Work as provided in the Contract Documents.

2.8.17 Duties, responsibilities and limitations of authority of the Architect/Engineer shalj not be
restricted, modified or extended without written agreement of the Owner and Architect/Engineer.

2.8.18 The Architect/Engineer shall be a representative of and shall advise and consuit with the
Owner (1) during construction untit final payment to the Contractor is due and (2) as a Basic
Service at the Owner's direction from time to time during the corraction period described in the
Contract for Construction. This advice and consultation shall be limited to verbal comment on
actions of the Owner and shall not necessitate filing of records, forms, or revisions to drawings,

without additional compensation.

2.8.19 The Architect/Engineer shall transmit to the Owner all manuails, operating instructions
as-built pians, warranties, guarantees and other documents and things required by the
Construction Contract and submitted by the Contractor.

2.8.20 The ArchitecVEngineer shall not have control over or charge of and shall not be
responsible for construction means, methods, techniques, sequences or procedures, or for
safety precautions and programs in connection with the Work, since these are solely the
Contractor's responsibility under the Contract for Construction. The Architect/Engineer shail not
be responsible for the Contractor's schadules or fajlure to carry out the work in accordance with



the contract documents. The Architect/Engineer shall not have control over or charge of acts
omissions of the Contractor, Subcontractors, or their agents or employees, or of any other

persons performing portions of the work.

2.8.21 The ArchitectEngineer shall testify in any judicial proceeding concerning the design an
construction of the project when requested in writing by the Owner, and the Architect/Engineer
shall make available to the Owner any personnel or consuitants employed or retained by the
Architect/Engineer for the purpose of reviewing, studying, analyzing or investigating any ciaims
contentions, allegations, or legal actions refating to, or arising out of, the design or construction
of the project. Testimony will be provided as part of the basic services when in defense of
claims for actions of the Architect/Engineer, unless otherwise prevented by counsel of the
Architect/Engineer and which time it would be subject to subpoena. For other claims against
the Owner, the Architect/Engineer will do this under an expert witness with compensation.

2.8.22 The Archilect/Engineer shall review any as-built drawings furnished by the Contractor
and shall certify to the Owner that same are adequate and complete.

2.8.23 The Architect/Engineer shall, without additional compensation, promptly correct any
errors, omissions, deficiencies, or conflicts in the work product of the Architect/Engineer or its

consultants, or both.

2.8.24 The Architect/Engineer must reimburse the Owner for any added costs paid by the
Owner during construction that were incurred as the result of any omission, deficiency, or
conilict in the work product of the Architect/Engineer, its consultants, or both. This added
expense is defined as the difference in cost from that which the Owner would have paid if the

work was included in the bid, and the actual cost presented by the Contractor.

ARTICLE Il

3.1 GENERAL

3.1.1  The services described in this Article IIf are not included in Basic Services, They shall
be paid for by the Owner as provided in this agreament as an addition to the compensation paid
for the Basic Services but only if approved by the Owner before commencement,

3.2 PROJECT REPRESENTATION BEYOND BASIC SERVICES

3.2.1 If more extensive representation at the site than is described in subparagraph 2.8.5 js
required, the Architect/Engineer shall provide one or more project representatives to assist in

carrying out such additional on-site responsibilities.
3.4 OPTIONAL ADDITIONAL SERVICES

3.4.1  Providing detailed quantity surveys or inventories of material and eguipment,

3.4.2 Providing analyses of owning and operating costs.

3.4.3 Providing interior design and other similar services required for or in connection with the
selection, procurement or instaliation of furniture, furnishings and related equipment.



3.4.4 Providing assistance in the utilization of equipment or systems such as testing, adjusti
and balancing, preparation of operation and maintenance manuals, training personnel for

operation and maintenance, and consultation during operation.

3.4.5 Providing planning surveys, site evaluations or comparative studies of prospective sites

3.4.6 Providing special surveys or environmental studies required for approvals of
governmental authorities or others having jurisdiction over the project.

3.4.7 Providing service relative to future facilities, systems and equipment.

(an item by item enumeration and

3.4.8 Providing detailed estimates of the construction cost
ineer's final estimate described in

analysis of all the costs that go to make up the Architect/Eng
paragraph 5,1).

3.4.9 Making investigations, inventories of materials or equipment, or valuations and detailed

appraisals of existing facilities.

tec’turaf/engjneering, civil, structural,

3.4.10 Providing services of consultants for other than archi
t provided as a part of Basic

mechanical and electrical engineering portions of the Projec
Services.

d in this Agreement or not customarily

3.4.11 Providing any other services not otherwise include
ural/engineering practice.

furnished in accordance with generally accepted architect

quiring formal review of project and

3.4.12 Providing assistance with public agencies re
gs, models, payment of fees, applications

preparation of documents, reports, studies, renderin
and other material necessary to seek such approval.

3.4.13 Providing representation before public bodies ir conjunction with approval of project,

upon approval by owner.

35 CONTINGENT ADDITIONAL SERVICES

3.5.1 Making revisions in Drawings, Specifications or other documents when such revisions
are:

a. Inconsistent with approvals or instructions previously given by the Owner,
Inciuding revisions made necessary by adjustments in the Owner's program or

Project budget;
b. Required by the enactment or revision of codes, faws or requiations subsequent

to the preparation of such documents and not reasonably anticipated: or
Due to changes required as a result of the Owner's failure to render decisions in

a timely manner.
3.5.2 Providing services required because of significant changes in the Project including, but
net imited to, size, quality, complexity, the Owner's schedule, or the method of bidding or
negotiating and contracting for construction.



placement of work damaged by fire or other caus

3.5.3 Providing consuitation concerning re
required in connection with the replacement of st

during construction, and furnishing services
WOTK.

3.54 Providing services in connection with public hearings.

ARTICLE IV
OWNER'S RESPONSIBILITIES

4.1 The Owner shall establish and update an overal] budget for the Project based on
consultation with the Construction Manager and the Architect/Engineer, which shall include the
Construction Cost, the Owner's ather costs and reasonable contingencies refated to all of these

costs.

4.2 The Owner shall designate the Construction Manager to act on the Owner's behalf with
respects to the Project. The Owner or Construction Manager shall render decisions in a timely
manner pertaining to documents submitted by the Architect/Engineer in order to avoid

urreasonable delay in the orderly and sequential progress of the Architect/Engineer's services.

4.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and
utility locations for the site of the Project, and a written legal description of the site. The surveys
and legal information shall include, as appiicable, grades and lines of streets, alleys,

pavements, and adjoining property and structures:; adjacent drainage; rights-of-way; restrictions,
easements, encroachments, zoning, deed restrictions, boundaries and contours of the site;
locations, dimensions and necessary data pertaining to existing buildings, other improveménts
and frees; and information concerning available utility services and lines, both public and

private, above and below grade, including inverts and depths. All the information on the survey

shall be referenced to a Project benchmark.

4.4 The Owner shall furnish the geotechnical tests when requested by the
Architect/Engineer. Such tests may include, but not limited to, test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, and
ground corrasion and resistively tests, including necessary operations for anticipating subsoil
conditions, with reports and appropriate professional recommendations.

4.5 The Owner shall furnish all legal, accounting and insurance counseling services as may
be necessary at any time for the Project, including auditing servicas the Owner may require to
verify the Contractor's Application for Payment or to ascertain how or for what purposes the
Contracter has used the money paid by or on behalf of the owner.

4.6 The services, information, surveys and reports shall be furnished at the Owner's
expense, and the Architect/Engineer shall be entitled to rely upon the accuracy and

completenass therecf.
4.7 Prompt written nofice shall be given by the Owner and Construction Manager to the

Architect/Engineer if they become aware of any fault or defect in the FProject or non-
conformance with the Contract Documents.

4.8 The proposed language of certificate or certificates requested of the Architect/Engineer
or Architect/Engineer's consultants shall be submitted to the Owner for review and approvat at



least 14 days prior fo execution. The Owner shall not request certifications that would require
knowledge or services beyond the scope of this Agreement.

4.9  The Owner shall furnish the required information and services and shall render
approvals and decisions as expeditiously as necessary for the orderly progress of the

Architect/Engineer’s services and work of the contractors.

4.10  The Owner shall furnish the Architect/Engineer copies of written communications.

4.11  The Owner's review of any documents prepared by the Architect/Engineer or jtg

consultants shall solely for the purpose of determining whether such documents are generally
eview of such documents shajl

consistent with the Owner's criteria, as and if, modified. No r
relieve the Architect/Engineer of responsibility for the accuracy, adequacy, fithess, suitability or

coordination of its work product.

4.12  The Owner shall furnish structural, mechanical, chemical, air and water pollution tests
tests for hazardous materials, and other laboratory and environmental tests, inspections and

reports required by law or the Contract Documents.

ARTICLE V
CONSTRUCTION COST

Contemporaneocusly with the submission of the Design of Construction, the
Architect/Engineer shall submit to the Owner in writing its final estimate of the contractor's
anticipated price for construcling the Project. Once submitted, the final anticipated price
estimate shall be adjusted by the Architect/Engineer to reflect any increase or decrease in
anticipated price resulting from the change in Design for Construction.

5.1

52 The Construction Caost shall be the total estimated cost to the Owner of all elements of
the project designed or specified by the Architect/Engineer.

53 The Construction Cost shall include the cost at current market rates of labor and
materials furnished by the Owner and equipment designed, specified, selected or specially
provided for by the Architect/Engineer, plus a reasonable allowance for the Contractor's

overhead and profit.

54 Construction cost does not include the compensation of the Architect/Engineer and the
-way, financing or other costs which

Architect/Engineer's consultants, the costs of land, rights-of.
are the responsibitity of the Owner.

5.5 The Architect/Engineer agress that, should the bid for construction of the project exceed
it's estimate by ten percent (10%) or more, it will redesign, redraw and/or rebid, at no additional

or expense to the Owner, until the bids are within the stated limits.

ARTICLE VI

6.1 INDEMNIFICATION AND HOLD HARMLESS

6.1.1  The Architect/Engineer convenants and agrees to indemnify and hold harmless Monroe
Cotinty and Monroe County Board of County Commissioners from any and alt claims for bodily
injury (inciuding death), persanal injury, and property damage (including property owned by



Monroe County) and any other losses, damages, and expenses (including attorney's fees)
which arise out of, in connection with, or by reason of services provided by the
Architect/Engineer in any tier, occasioned by the negligence, errors, or other wrongful act or
omission of the Architect/Engineer in any tier, their employees, or agents. The first ten dollars
($10.00) of remuneration paid to the Architect/Engineer is for the indemnification provided for
above. The extent of liability is in no way limited to, reduced, or lessened by the insurance
requirements contained eisewhere within this agreement. Should any claims be asserted
against the Owner by virtue of any deficiency or ambiguity in the ptans and specifications
provided by the Architect/Engineer, the Architect/Engineer agrees and warrants that he shall
hold the Owner harmless and shall indemnify him from all losses oceurring thereby and shaif

further defend any claim or action on the Owner's behalf,

ARTICLE VI

7.1 PERSONNEL.

y qualified personnel to perform any servics
this contract, the parties anticipate that the
tions as indicated:

7.1.1 The Architect/Engineer shall assign onl
concerning the project. At the time of execution of
following named individuals will perform those func

NAME FUNCTION NAME FUNCTION
Michael B. Ingram Principal, Sr. Architect Robert Burrows Qﬁft_sg_e;m
Scott C, Maloney Project Liaison, Mar/Archt l} Tara Pesta g@m
Harry D. Keagler Architect il Bojan Miacinovic _D_r@f_tsge_m
Peter Qliver : Architect Maryanne Johnson Adm. Assist.
Marty Herrin Draftsperson Lina Robles Adm. Assijst.
Karrie Williams MMQL

Jeni McKinniss Drafisperson

S0 long as the individuals named above remain actively empl!
Architect/Engineer, they shall perform the functions indicated

ARTICLE Vil

oyed or retained by the
rnext to their names.

8.1 PAYMENTS

8.1.1 For its assumption and performances of the duties, obligations and responsibilities set
forth herein, the Architect/Engineer shall be paid monthly, in accordance with the following

schedule:
{A) The Architectural/Engineering fee shall be based on the following criteria-
1. Schematic Design 15 percent
2, Design Development Phase 30 percent
3. Construction Documentis Phase 30 percent
4. Bidding or Negotiation Phase: 5 percent
5 20 percent

Coenstruction Phase

An estimated construction cost of each orojact and a fee percentage thereof shall he
initially used to caiculate the architectural/engineering fee. When the actual construction
costis known, the fee will be adjusted in accordance with the State of Florida,
Department of Management Services, Division of Building Construction Fee Schedule
for Architectural and Engineering Services, attachad hereto as Exhibit A.

16



A final adjustment will be made when construction is complete,

(B) For the performance of the optional additional services and contingent addition:
services described in Article Il of this contract, provided same are first authorized in
writing by the Owner, the Architect/Engineer shall be paid hourly at the rates identified

Exhibit B, or as negotiated.

(C)  Ifthe Architect/Engineer's duties, obligations and responsibilities are materially
changed through no fault of the Architect/Engineer after execution of this contract,
compensation due to the Architect/Engineer shall be equitably adjusted, either upward «

downward.

{B) As a condition precedent for any payment due under this contract, the Architect/
Engineer shall submit monthly, unless otherwise agreed in writing by the Owner, an
invoice to the Owner requesting payment for services properly rendered and

reimbursable expenses due hereunder. The Architect/Engineer’s invoice shall describe
with reasonable particularly the service rendered. The Architect/Engineer's invoice shall
be accompanied by such documentation or data in support of expenses for which
payment is sought that the Owner may require.

8.2 REIMBURSABLE EXPENSES

8.2.1 Reimbursable expenses include expenses incurred by the Architect/Engineer in the

interest of the project:
a. Expense of transportation submitted by Architect/Engineer, in writing, and living
expenses in connection with out-of-county travel authorized by the Owner, in

writing, but only to the extent and in the amounts authorized by Section 112.061
Florida Statutes; ’

b Fees paid for securing approval of authorities having jurisdiction over the project:
c. Reproductions as requested only by the Owner {beyond 8 signed and sealed full
size sets, plus one full size reproducible set, andone 11 x 17 reproducible set);
d. Postage and handling of Drawings and Specifications:
e. Renderings and Models requested by the Owner.
ARTICLE IX

9.1 APPLICABLE LAW

9.1.1  This contract is governed by the laws of the State of Florida. Venue for any litigation
arising under this contract must be in Monroe County, Florida.

ARTICLE X

OWNERSHIP OF THE PRELIMINARY DESIGN AND THE DESIGN FOR
CONSTRUCTION



10.1  The Drawings, Specifications and other documents prepared by the Architect/Enginee
for this project are instruments of the Architect/Engineer's service for use solely with respect {
this project, and the Architect/Engineer shall be deemed the author of these documents and
shall retain all common law, statutory and other reserved rights, including reproducible copies,
of the Architect/Engineer's Drawings, Specifications and other documents shall not be used by
the Owner or others on other projects, or for completion of this project by others, unless the
Architect/Engineer is adjudged to be in default under this Agreesment, except by agreement ir

writing and with appropriate compensation to the Architect/Engineer.

10.1.2 Submission or distribution of documents to meet official regulatory requirements or for
similar purposes in connection with the project is not to be construed as bublicatior in

derogation of the Architect/Engineer's reserved rights.

10.1.3 The As-Built drawings and specifications may be furnished by the contractor to the
Owner in electronic format in addition to the original As-Built documents

10.1.4 The Owner may utilize the canstruction documents, As-Built documents, etc. as required

for reference on any necessary future work on the site.

ARTICLE X!

11.1  SUCCESSORS AND ASSIGNS

ARTICLE Xii

121 NO THIRD PARTY BENEFICIARIES
12.1.1 Nothing contained herein shall create any relationship, contractual or otherwise, with or
any rights in favor of, any third party,

ARTICLE Xl

13.1  INSURANCE

13.1.1 The Architect/Engineer shall obtain insurance as specified in the contract and maintain
the required insurance at all times this contract is in effect. Errors and Omissions Insurance
shalt also be maintained for a period of two years after final completion of the project. In the
event the completion of the profect (o include the work of others) is delayad or suspended as g
resuli of the Architect/Engineer's failure to purchase or maintain the required nsurance, the
Architect/Engineer shall indemnify the County from any and all increased expenses resulting

from such delay.
13.1.2  The coverage provided herein shall contain an endorsement providing sixty (60) days

notice to the Owner prior to any cancellation of said coverage. Said coverage shall ha written by
an insurer acceptable to the Owner and shaifl be in a form acceptabie to the Owner.



ARTICLE XIV
TERMINATION

14.1  Either party hereto may terminate this contract upon giving seven (7) days written naotic
to the other in the event that such other party

substantially fails to perform its materiai obligations set forth herein. Termination expenses sh:
include all expenses tilf date of termination and any additiona! services required in order to stog

performance of services, subject to audit for verification.

14.1.1  Monroe County's performance and obligation to pay under this contract is contingent
tpon an annual appropriation by the Board of County Cormmissioners and the approval of the

Board members at the time of contract initiation and its duration.

ARTICLE XV
ENTIRE AGREEMENT

15.1  This contract consists of the form of agreement (Articles I-XV1), the exhibits that are
attached and made a part of the contract, and the documents referred to in the form of
agreement as a part of this contract. In the event any conflict between any of those contract
documents, the one imposing the greater burden on the Architect/Engineer will control.

15.2 A person or affiliate who has been place on the convicted vendor list following a
conviction for public entity crime may not submit a bid on contract to provide any goods or
services to a public entity, may not submit a bid on a contract with a public entity for the

property to public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity, and may not transact
business with any public entity in excess of the threshold amount provided in Section 287.017 of
the Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being

placed on the convicted vendor list.

ARTICLE XVi
Added Requirements

16.1  The following items are part of this contract:

a) Architect/Engineer shail maintain all books, records, and documents directly
pertinent to performance under this Agreement in accordance with generally accepted
accounting principles consistently applied. Each party to this Agreement or their authorized
representatives shall have reasonable and timely access to such records of each other party to
this Agreement for public records purposes during the term of the Agresment and for four years
following the termination of this Agreement. [If an auditor employed by the County or Clerk
determines that monies paid to Architect/Engineer pursuant to this Agreement were speant for
purposes not authorized by this Agreement, the Architect/Engineer shali repay the moniss
together with interest calculated pursuant to Sec. 55.03, FS, running from the date the monies

were paid o Qwner.

o) Governing Law, Venue, Interpretation, Costs, and Fees: This Agreement shall
be governed by and construed in accordance with the laws of the State of Florida applicable to



contracts made and to be performed entirely in the State. In the avent that any cause of act
- or administrative proceeding is instituted for the enforcement or interpretation of this Agreeme
the County and Architect/Engineer agree that venue will lie in the appropriate court or before 1
appropriate administrative body in Monroe County, Florida. The Parties waive their rights tc
tial by jury. The County and Architect/Engineer agree that, in the event of Caﬂﬁjcﬁ
interpretations of the terms or a term of this Agreement by or between any of them the issi
shall be submitted to mediation prior to the institution of any other administrative or leg

proceeding.

c) Severability. If any term, covenant, condition or provision of this Agreement (¢
the application thereof to any circumstance or person) shall be declared invalid «
unenforceable to any extent by a court of competent jurisdiction, the remaining tern:
covenants, conditions and provisions of this Agreement, shall not be affected thereby; and eac
remaining term, covenant, condition and provision of this Agreement shall be valid and shall b
enforceable to the fullest extent permitted by law unless the enforcement of the remainin
terms, covenants, conditions and provisions of this Agreement would prevent the
accomplishment of the original intent of this Agreement. The County and Architect/Enginee
agree to reform the Agreement to replace ariy stricken provision with a valid provision tha
comes as close as possible to the intent of the stricken provision.

d) Attorney’s Fees and Costs. The County and Architect/Engineer agree that in the
event any cause of action or administrative proceeding is initiated or defended by any party
relative to the enforcement or interpretation of this Agreement, the prevailing party shail be
entitled to reasonable attorney’s fees, court costs, investigative, and out-of-pocket gxpenses, as
an award against the non-prevailing party, and shall include attorney’s fees, courts costs
investigative, and out-of-pocket expenses in appeliate proceedings. Maediation proceedings'
initiated and conducted pursuant to this Agreement shall be in accordance with the Florida
Rules of Civil Procedure and usual and customary procedures required by the circuit court of

Monroe County.

&) Binding Effect. The terms, covenants, conditions, and provisions of this
Agreement shall bind and inure to the benefit of the County and Architect/Engineer and their

respective legal representatives, successors, and assigns.

f) Authority. Each party represents and warrants to the other that the execution
delivery and performance of this Agreement have been duly authorized by all naecessary Count;}

and corporate action, as required by law.

a} Claims for Federal or State Aid. Architect/Engineer and County agree that each
shall be, and is, empowered to apply for, seek, and obtain federal and state funds to further the
purpose of this Agreement; provided that all applications, requests, grant proposals, and funding
sclicitations shall be approved by each party prior to submission.

nj Adjudication of Disputes or Disagreements. County and Architect/Engineer
agree that all disputes and disagreements shail be attempted to be resolved by meet and confer
sessions between representatives of each of the parties. if no resolution can be agreed upon
within 30 days after the first meet and confer session, the issue or issues shall be discussed at
a public meeting of the Board of County Commissioners. If the issue or issues are still not
resolved {o the satisfaction of the parties, then any party shall have the right to seek such refief
or remedy as may be provided by this Agreement or by Florida law.

i Cooperation. In the event any administrative or legal proceeding is instituted

against either party relating to the formation, execution, performance, or breach of this



Agreament, County and Owner agree to participate, to the extent required by the other party
all proceedings, hearings, processes, meetings, and other activities related to the substance
this Agreement or provision of the services under this Agreement. County and Ow
specifically agree that no party fo this Agreement shall be required to enter into any arbitrat

proceedings related fo this Agreement.

i) Nondiscrimination.  Architect/Engineer and Owner agree that there will be
discrimination against any person, and it is expressiy understood that upon a determination by
court of competent jurisdiction that discrimination has occurred, this Agreement autormatica
terminates without any further action on the part of any party, effective the date of the coL
order. Architect/Engineer or Owner agree to comply with all Federal and Florida statutes, ar
all local ordinances, as applicable, relating to nondiscrimination. These include but are n
limited to: 1) Title V! of the Civil Rights Act of 1964 (PL 88-352) which prohibits discriminatic
on the basis of race, color or national origin; 2) Title 1X of the Education Amendment of 1972, 5
amended (20 USC ss. 1681-1683, and 1685-1686), which prohibits discrimination on the basi
of sex; 3) Section 504 of the Rehabilitation Act of 1973, as amended (20 USC s, 794), whic
prohibits discrimination on the basis of handicaps; 4) The Age Discrimination Act of 1975, a
amended (42 USC ss. 6101-6107) which prohibits discrimination on the basis of age; 5) The
Drug Abuse Office and Treatment Act of 1972 (PL 92-255), as amended, relating  t«
nondiscrimination on the basis of drug abuse; 6) The Comprehensive Alcohol Abuse anc
Alcoholism Prevention, Treatment and Rehabilitation Act of 1970 (PL 91-616), as amended
relating to nondiscrimination on the basis of alcohol abuse or alcoholism; 7) The Public Health
Service Act of 1912, ss. 523 and 527 (42 USC ss. 680dd-3 and 290ee-3), as amended, relatinc
to confidentiality of alcohol and drug abuse patent records; 8) Title VIl of the Civil Rights Act of
1968 (42 USC s. et seq.), as amended, relating to nondiscrimination in the sale, rental or
financing of housing,; 9) The Americans with Disabilities Act of 1990 {42 USC s. 1201 Note), as
maybe amended from time o time, relating to nondiscrimination on the basis of disabifity; 10)
Any other nondiscrimination provisions in any Federal or state statutes which may apply to the
parties to, or the subject matter of, this Agreement; 11) Monroe County Code Chapter 13,
Article VI, which prohibits discrimination on the basis of race, color, sex, religion, national origin,
ancestry, sexual orientation, gender identity or expression, familial status or age.

k) Covenant of No Interest. Architect/Engineer and Owner covenant that neither
presently has any interest, and shall not acquire any interest, which would conflict in any
manner or degree with its performance under this Agreement, and that only interest of each is to

perform and receive benefits as recited in this Agreement.

I} Code of Ethics. County agrees that officers and employees of the County
recognize and will be required to comply with the standards of conduct for public officers and
employees as delineated in Section 112.313, Florida Statutes, regarding, but not limited to
solicitation or acceptance of gifls; doing business with one’s agency; unau{horiz@cf
compensation; misuse of public position, conflicting employment or contractual relationship: and

disclosure or use of certain information.

m) No Solicitation/Payment.  The Architect/Engineer and Owner warrant that, in
respect to itself, it has neither employed nor retained any company or person, other than a hona
fide employee working solely for it, to solicit or secure this Agreement and that it has not paid or
agreed to pay any person, company, corporation, individual, or firm, other than a bona fide
employee working solely for it, any fee, commission, percentage, gift, or other consideration
contingent upor or resulting frem the award or making of this Agreement. For the breach or
violation of the provision, the Architect/Engineer agrees that the County shall have the right to
terminate this Agresment without Eability and, at its discretion, to offset from monies owed, ar
otherwise recover, the full amount of such fee, commission, percentage, gift, or consideration.



n) Public Access. The Architect/Engineer and Owner shall allow and per
reasonable access to, and inspection of, ail documents, papers, letters or other materials in
possession or under its control subject to the provisions of Chapter 119, Florida Statutes, a
made or received by the Architect/Engineer and Owner in conjunction with this Agreement: a

the Architect/Engineer shali have the right to unilaterally cancel this Agreement upon violation
this provision by Owner.

0} Non-Waiver of immunity. Notwithstanding he provisions of Sec. 286.28, Floric
Statutes, the participation of the ArchitectV/Engineer and the Owner in this Agreement and i
acquisition of any commercial liability insurance coverage, seif-insurance coverage, or loc
government liability insurance pool coverage shall not be deemed a waiver of immunity to tr
extent of liability coverage, nor shall any contract entered into by the County be required |

contain any provision for waiver.

p) Privileges and Immunities. All of the privileges and immunities from liabiiity
exemptions from laws, ordinances, and rules and pensions and relief, disability, workers
compensation, and other benefits which apply to the activity of officers, agents, or employees o
any public agents or employees of the County, when performing their respective functions unde
this Agreement within the territorial limits of the County shall apply to the same degree anc
extent to the performance of such functions and duties of such officers, agents, volunteers, o

employees outside the territorial limits of the County.

Q) Legal Obligations and Responsibilities: Non-Delegation of Constitutional or
Statutory Duties. This Agreement is not infended to, nor shall it be construed as, relieving any
participating entity from any obligation or responsibility imposed upaon the entity by law except
to the extent of actual and timely performance thereof by any participating entity, in which case
the performance may be offered in satisfaction of the obligation or responsibility. Further, this
Agreement is not intended to, nor shall it be construed as, authorizing the delegation of the
constitutional or statutory duties of the County, except to the extent permitted by the Florida

constitution, state statute, and case law.

r Non-Reliance by Non-Parties. No person or entity shall be entitled to rely upon
the terms, or any of them, of this Agreement to enforce or attempt to enforce any third-party
claim or entittement to or benefit of any service or program contemplated hereunder, and the
Architect/Engineer and the Owner agree that neither the Architect/Engineer nor the Owner or
any agent, officer, or employee of either shall have the authority to inform, counsel, or otherwise
indicate that any particular individual or group of individuals, entity or entities, have entitlements
or benefits under this Agreement separate and apart, inferior to, or superior to the community in

generat or for the purposeas contemplated in this Agreement.

3) Attestations.  Architect/Engineer agrees to execute such documents as the
Owner may reasonably require, to include a Public Entity Crime Statement, an Ethics

Statement, and a Drug-Free Workplace Statement.

t) No Personal Liability. No covenant or agreement contained herein shall be
deemed fo be a covenant or agreement of any member, officer, agent or employee of Monroe
County in his or her individual capacity, and no member, officer, agent or employae of Monroe
County shall be liable perscnally on this Agreement or be subject to any personal liability or

accountability by reason of the execution of this Agreament.

u) Execution in Counterparts.  This Agreement may be executed in any number of
counterparts, each of which shall be regarded as an originai, all of which taken together shall



constitute one and the same instrument and any of the parties hereto may execute t
Agreement by singing any such counterpart.

v) Section Headings. Section headings have been inserted in this Agreement as
matter of convenience of reference only, and it is agreed that such section headings are not
part of this Agreement and will not be used in the interpretation of any provision of tr

Agreement.

W) Prior fo the execution of this agreement, the ARCHITECT/ENGINEER shalt
furnish the GWNER Certificates of Insurance indicating the following coverages or in excess
thereof:

Workers's Compensation in the amount of statutory limits; Employers Liability is $100,000 per
occurrence, $500,000 per property damage, $100,000 per person; General Liability (Premises
Operations, Products and Completed Operations, Blanket Confractual Liability, Persona Injury
Liability, Expanded Definition of Property Darmage) with $500,000 per Person, $1,000,000 per
Occurrence, $100,000 Property Damage or $1,000,000 Combined Single Limit; Vehicle Liability
should extend a liability for cwned, non-owned and hired vehicles with coverage of $50,000 per
person; $100,000 per Occurrence, $25,000 Property Damage or $100,000 Combined Single
Limit; Architects Errors & Omissions with $1,000,000 per Occurrence/$3,000,000 Aggregate;
Engineers & Omissions with $1,000,000 per Occurrence/$3,000,000 Aggregate. ’



SWORN STATEMENT UNDER ORDINANCE NO. 10-1990

MONROE COUNTY, FLORIDA

ETHICS CLAUSE

APy [vzﬁmy i {UEe warants that he/it has not employed, retained or otherwise had a

on hisfits behalf any former County officer or employee in violation of Section 2 of Ordinance

No. 10-1920 or any County officer or employee in violation of Section 3 of Ordinance No. 10-
1990. For beach or violation of this provision the County may, in its discretion, deduct from the
contract or purchase price, or otherwise recover, the full amount of any fee, commission,

percentage, gift, or consideration paid to the former County officer or employee.

y S
//D(AZL//V‘;/Z/ 5 ﬁt}’\/{jf’//f L

() (Signature)

Date: & /Lfm >

STATE OF JQK\D\;‘; Py

GOUNTY oF_ 1)\ CINVES

Subscribed.and sworn to (or affirmed) before me on L{‘Z_L/glﬁ / (date) by

\t\f\ \,i»\,\ﬁ\_\& B{ Vg A g (name of affiant). He/She | personally known to me.
e e sim e

My commission expires: B & p —
o \ W NG l E f5 v
R - \ e

P
PUBLIC NOTARY




IN WITNESS WHEREOF, each party has caused this A

/9%

authorized representative this

greement to be executed by jts duly

C(SEAL) - '.

Deputy Clerk
Date: S-/9-0Y

(Seal)

Attest:

ij,f;ﬂ%mw%éﬁw%

Titte:_# A vat v

By: »‘ OQMC’ AQMS/%ZZ/

25

dayof = 77a ¢«
4

BOARD OF COUNTY COMMISSIONERS
OF MONROE COUNTY, FLORIDA

By: }%w%@vf € M

Mayor/@hairman

Date: S /P ~of

ARCF%ECT/ENG;&‘EER
BY: /tlielods sl /s 3/7((‘/4%{@

Title: Ji e for S
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EXHIBIT B

Fixed Hourly Rates



Maw G4 04 i2:11p ~echael

mbi k2m

ARCHITECTURE

Principal, Architect |
Architect 1l
Draftsman |

Draftsman Ul

Administrative Services

dos2g9sz152

%ﬁgﬁfﬁﬁf COUNFY

RATES as of January 2004:

$150.00/hour
$120.00/hour
$ 95.00/hour
$ 55.00/hour
$ 55.00/hour

CHIDN MANAREME




mbi k2m

RRL"#I'E:E?URh

haal Ingram
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MENROE
*f‘@é’gﬁﬁmﬁé

REIMBURSABLES:

Blue Prints 2.50
Copies .25
Mileage -35/mile
License Fees cost
Mailing/Shipping cost
Parking cost
Photographic documen;:ation cost

cost

Printing

Consultant Fees

cost + 10%




